STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 10/ 03/ 06 I N SI SKI YOU COUNTY | N WEED AT 10/ 04/ 06
CONTRACT NUMBER 02- 359904 VARI QUS LOCATI ONS CONTRACT CODE 'A '’
LOCATI ON 02-SI S-97-L0.0/0. 2 87 CONTRACT | TEMS
ROADWAY REHABI LI TATI ON FEDERAL AID ACST-000C (290)E

P- 000C- ( 290) E
ACST- 000C- ( 290) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 12. 0%

PROPGCSALS | SSUED 6 FUND TOTAL HA22 8, 963, 000 TOTAL NUMBER OF WORKI NG DAYS 200
NUMBER OF BI DDERS 1 ENG NEERS EST 7,785, 899. 00 AMOUNT OVER 1, 780, 241. 00 PERCENT OVER EST 22. 86
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 9, 566, 140. 00 1 J F SHEA CONSTRUCTI ON | NC 530 246-4292
00769989
P O BOX 494519 FAX 530 246-9940

REDDI NG CA 96049



02- 359904
02-SIS-97-L
10/ 03/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
PACE 2
10/ 04/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APEX FENCE COVPANY
ANDERSON CA

APPLY A LINE I NC
ANDERSON CA

M AND S ENVI RONVENTAL
REDDI NG CA

NORTHERN | NDUSTRI AL ELECTRI C
REDDI NG CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

RON HALE CONSTRUCTI ON
SHASTA LAKE CA

TRAFFI C SOLUTI ONS
REDDI NG CA

| TEMS 18

| TEMS 11

| TEMS 45

| TEMS 81

| TEMS 22

| TEMS 63

| TEMS 9,

AND 74 THRU 77

THRU 13, 19, 20, 41, 78 THRU 80 AND 87 (PARTIAL)

THRU 51

THRU 87 ( PARTI AL)

THRU 24, 29 THRU 34, 36, 37, 58, 59

THRU 68 AND 71

21, 26 THRU 28, 60 AND 61 ( PARTIAL)



02- 359904 Bl D245

02-SI S-97-L CONTRACT PROPOSAL OF LOwW BI DDER PAGE 3
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 10, 000. 00 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 200 1, 200. 00 240, 000. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 500. 00 3, 500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 50, 000. 00 50, 000. 00
5 074028 TEMPORARY FI BER ROLL M 100 33. 00 3, 300. 00
6 074030 TEMPORARY STRAW BALE EA 20 165. 00 3, 300. 00
7 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 8, 000. 00 8, 000. 00
8 074041 STREET SWEEPI NG LS LUMP SUM 250, 000. 00 250, 000. 00
9 ( 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 200, 000. 00 200, 000. 00
10 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 750, 000. 00 750, 000. 00
11 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3, 380 5.25 17, 745. 00
12 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 7 120. 00 840. 00
13 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 39 65. 00 2,535.00
14 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 5 18, 000. 00 90, 000. 00
15 129000 TEMPORARY RAI LI NG ( TYPE K) M 690 55. 00 37, 950. 00
16 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 350. 00 7, 700. 00
17 150630 REMOVE MARKER EA 4 30. 00 120. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 250 13. 00 3, 250. 00
19 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 420 12. 00 5, 040. 00
20 150710 REMOVE TRAFFI C STRI PE M 520 7.00 3, 640. 00
21 150742 REMOVE ROADSI DE SI GN EA 47 125. 00 5, 875. 00
22 150805 REMOVE CULVERT EA 2 1, 500. 00 3, 000. 00
23 150820 REMOVE | NLET EA 6 2,500. 00 15, 000. 00
24 150829 REMOVE RETAI NI NG WALL EA 1 1, 500. 00 1, 500. 00
25 150860 REMOVE BASE AND SURFACI NG VB 140 60. 00 8, 400. 00
26 152255 RESET MAI LBOX EA 2 2, 000. 00 4,000. 00
27 152320 RESET ROADSI DE SI GN EA 4 2, 000. 00 8, 000. 00
28 152390 RELOCATE ROADSI DE SI GN EA 1 950. 00 950. 00
29 152402 ADJUST WATER VALVE COVER TO GRADE EA 31 500. 00 15, 500. 00
30 152441 ADJUST VALVE BOX FRAME AND COVER TO EA 23 500. 00 11, 500. 00
GRADE
31 038967 ADJUST MONI TORI NG WELL TO GRADE EA 9 500. 00 4, 500. 00
32 038968 ADJUST VAULT BOX TO GRADE EA 18 500. 00 9, 000. 00
33 869042 ADJUST PULL BOX EA 8 500. 00 4,000. 00
34 152469 ADJUST UTILITY COVER TO GRADE EA 14 500. 00 7, 000. 00
35 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 560 15. 00 53, 400. 00
36 153215 REMOVE CONCRETE (CURB AND CGUTTER) M 1,490 39. 00 58, 110. 00



02- 359904 Bl D245

02-SI'S-97-L CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 153218 REMOVE CONCRETE S| DEWALK MR 2, 860 25. 00 71, 500. 00
38 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 50, 000. 00 50, 000. 00
39 170101 DEVELOP WATER SUPPLY LS LUVP SUM 150, 000. 00 150, 000. 00
40 190101 ROADWAY EXCAVATI ON VB 6, 650 80. 00 532, 000. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
42 194001 DI TCH EXCAVATI ON VB 120 200. 00 24, 000. 00
43 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 140 90. 00 12, 600. 00
44 200101 | MPORTED TOPSOI L TONN 340 55. 00 18, 700. 00
45 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 0.7 900. 00 630. 00
46 (S) 203014 FI BER ( EROSI ON CONTROL) KG 120 7.00 840. 00
47 (S) 203024 COVPOST ( EROSI ON CONTROL) VB 0.6 1, 500. 00 900. 00
48 (S) 203026 MOVE- | N MOVE- OUT ( EROSI ON CONTROL) EA 1 700. 00 700. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 9 120. 00 1, 080. 00
50 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 16 30. 00 480. 00
51 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 23 25. 00 575. 00
52 390143 ASPHALT CONCRETE (TYPE A, 37.5- M TONN 12, 300 150. 00 1, 845, 000. 00
MAXI MUM GRADI NG)
53 390147 ASPHALT CONCRETE (TYPE B, 19-MM TONN 4,270 150. 00 640, 500. 00
MAXI MUM GRADI NG)
54 394001 PLACE ASPHALT CONCRETE DI KE M 280 35. 00 9, 800. 00
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 10 125. 00 1, 250. 00
AREA)
56 401000 CONCRETE PAVEMENT VB 1, 090 1, 100. 00 1, 199, 000. 00
57 404092 SEAL PAVEMENT JOI NT M 2, 000 35. 00 70, 000. 00
58 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) V] 26.2 3, 650. 00 95, 630. 00
59 510526 M NOR CONCRETE ( BACKFI LL) VB 20 250. 00 5, 000. 00
60 566011 ROADSI DE SI GN - ONE POST EA 25 500. 00 12, 500. 00
61 566012 ROADSI DE SI GN - TWD POST EA 7 1, 100. 00 7,700. 00
62 568017 | NSTALL ROADSI DE SI GN PANEL ON EA 4 650. 00 2, 600. 00
EXI STI NG POST
63 620901 150 MM ALTERNATI VE PI PE CULVERT M 2.5 1, 000. 00 2, 500. 00
64 620909 450 MM ALTERNATI VE Pl PE CULVERT M 48 400. 00 19, 200. 00
65 620913 600 MVl ALTERNATI VE Pl PE CULVERT M 320 640. 00 204, 800. 00
66 700660 900 MM CORRUGATED STEEL Pl PE | NLET M 2.1 3, 000. 00 6, 300. 00
(3.51 MM THI CK)
67 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 1 600. 00 600. 00
68 707133 900 MV PRECAST CONCRETE PI PE | NLET M 1.5 3, 000. 00 4, 500. 00
69 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) VB 320 170. 00 54, 400. 00



02- 359904 Bl D245

02-SIS-97-L CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 03/ 06 10/ 04/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
70 729010 ROCK SLOPE PROTECTI ON FABRI C M2 790 3.00 2,370. 00
71 731502 M NOR CONCRETE (M SCELLANEOUS VB 630 825. 00 519, 750. 00
CONSTRUCTI ON)
72 (F) 750001 M SCELLANEOUS | RON AND STEEL KG 2,363 8. 00 18, 904. 00
73 820112 MARKER ( CULVERT) EA 4 50. 00 200. 00
74 (S) 832001 METAL BEAM GUARD RAI LI NG M 150 90. 00 13, 500. 00
75 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE VB) EA 2 4,000. 00 8, 000. 00
76 (S) 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 000. 00 1, 000. 00
77 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 3, 000. 00 9, 000. 00
78 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 270 54. 00 14, 580. 00
79 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 7,820 1. 80 14, 076. 00
( SPRAYABLE)
80 (S) 850122 PAVEMENT MARKER EA 630 14. 00 8, 820. 00
( RETROREFLECTI VE- RECESSED)
81 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 40, 000. 00 40, 000. 00
82 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 200, 000. 00 200, 000. 00
83 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 200, 000. 00 200, 000. 00
84 (S) 038969 LI GHTING (CI TY STREET - DECORATI VE) LS LUMP SUM 540, 000. 00 540, 000. 00
85 (S) 038970 FLASHI NG BEACON & LI GHTI NG ( REMOVAL) LS LUMP SUM 4,000. 00 4,000. 00
86 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 11, 000. 00 11, 000. 00
87 999990 MOBI LI ZATI ON LS LUMP SUM 1, 016, 000. 00 1, 016, 000. 00

TOTAL 9, 566, 140. 00



